



102 Roadrunner Drive
Sedona, Arizona 86336
www.SedonaAZ.gov

To Whom It May Concern:

The City of Sedona, Arizona is issuing **Addendum # 2** to the plans and specifications as originally issued at the time of solicitation for bids for the **2013 SR 89A Transit Shelter Project**. For any bid to be considered responsible and responsive, receipt of this addendum must be acknowledged.

As specified in the Instructions to Bidders, this Addendum upon issuance has become a part of the Contract Documents.

This Addendum contains 2 pages including this page, 0 changed bid sheet, and 0 plan sheets. Any changed bid sheets shall be used in lieu of the originally issued bid sheets in order to submit a responsive bid.

This Addendum changes the following:

- 1) The DBE Goal for this project is 2.43%. Business Engagement and Compliance in a letter dated October 31, 2013 stated:**

RE: DBE Goal Assessment
No TRACS Number
CFDA 20.509
2013 SR 89A Transit Shelter Project

The DBE Goal assessed for the above referenced project is 2.43%. DBE availability has been identified in the following categories:

- Concrete Cutting
- Demolition/Removal
- Flagging, Traffic Control
- Paving - Concrete - Application
- Quality Control

DBE availability is based on the Arizona UCP directory, which can be searched by specialty and/or NAICS code at <http://adot.dbesystem.com>.

There are no requirements for On-the-Job Training.

- 2) Information For And Instructions to Bidders is amended to require that the following documents be submitted with a bid in addition to those stated on pages I-4 and I-5:**
 - a. Addendum 1 Experience Questionnaire**
 - b. Any documents required at time of bid to demonstrate compliance with DBE, Federal Wage Rates, and other Federal requirements**
- 3) Bidders at minimum shall provide the documents and security required to be submitted with their bid, and need not submit the entire bound Contract Document as stated on page I-9.**

ACKNOWLEDGEMENT

I have received addendum # 2 for the **2013 SR 89A Transit Shelter Project** as described above, and acknowledge it as part of the Contract Documents for the project.

Signature

Date

Print Business Name

Addendum # 2 issued by Charles Mosley, P.E. Director of Public Works/City Engineer, City of Sedona

Charles Mosley

Charles Mosley, P.E., Director of Public Works/City Engineer

10/31/13

Date