



# City of Sedona Public Works Department

102 Roadrunner Drive Sedona, AZ 86336  
(928) 204-7111 • Fax: (928) 282-5348

---

## To Whom It May Concern:

The City of Sedona, Arizona is issuing **Addendum # 1** to the plans and specifications as originally issued at the time of solicitation for bids for the re-bid of **SR 179 Pedestrian Crossing at Oak Creek**. For any bid to be considered responsible and responsive, receipt of this addendum must be acknowledged.

This Addendum extends the bid period and provides a new date for which sealed bids must be submitted.

As specified in the Instructions to Bidders this Addendum upon issuance becomes a part of the Contract Documents. This Addendum consists of 1 page including this page (excluding attachments).

*This Addendum changes or adds the following:*

### 1. ADVERTISEMENT FOR BIDS

**Replace** the first sentence of the first paragraph on Page 2 of the Contract Documents written as "Sealed bids for the construction of the SR 179 Pedestrian Crossing at Oak Creek will be received by the Public Works Department, located at 102 Roadrunner Drive, Sedona, Arizona, until 2:30 P.M. local time, March 7, 2023." **with the following:**

"Sealed bids for the construction of the SR 179 Pedestrian Crossing at Oak Creek will be received by the Public Works Department, located at 102 Roadrunner Drive, Sedona, Arizona, until 2:30 P.M. local time, March 14, 2023."

### 2. ADVERTISEMENT FOR BIDS

**Replace** the fourth listed item under the third paragraph on page 3, written as "AND RECEIVED: At the Public Works Department until 2:30 P.M. local time, March 7, 2023 (as determined by reference to www.time.gov ref Arizona area)." **with the following:**

"AND RECEIVED: At the Public Works Department until 2:30 P.M. local time, March 14, 2023 (as determined by reference to www.time.gov ref Arizona area)".

**END OF ADDENDUM #1**

## ACKNOWLEDGEMENT


I have received addendum # 1 for the re-bid of **SR 179 Pedestrian Crossing at Oak Creek** as described above and acknowledge it as part of the Contract Documents for the project.

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Print Business Name

Addendum #1 issued by J. Andy Dickey, PE, Assistant City Manager and Director of Public Works/City Engineer

  
\_\_\_\_\_  
J. Andy Dickey, PE Assistant City Manager and Director of Public Works/City Engineer

3/1/23  
Date